

総 括 表

2008年11月21日

道後温泉記念館

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
電線管	3,261	100.1	3,265	0.0	90.1	2,937	0.0	328	10.1	1.6632
可とう電線管	617,712	100	617,712	1.5	89.8	554,713	1.5	62,999	10.2	167.067
ボックス	202,052	100	202,052	0.5	90	181,745	0.5	20,307	10.1	136.2
プルボックス	1,170	100	1,170	0.0	90	1,053	0.0	117	10	0.275
ケーブルラック本体	118,680	100	118,680	0.3	90	106,812	0.3	11,868	10	67.504
ケーブルラック接続部材	46,500	100	46,500	0.1	90	41,850	0.1	4,650	10	6.5049
レースウェイ	3,905	100	3,905	0.0	90.1	3,520	0.0	385	9.9	0.99
配線器具組合せ	31,136	100	31,136	0.1	90	28,022	0.1	3,114	10	6.752
配線器具(スイッチ類)	122,470	100	122,470	0.3	90	110,223	0.3	12,247	10	23.626
配線器具(コンセント)	53,355	100	53,355	0.1	90	48,031	0.1	5,324	10	30.633
配線器具(その他)	29,920	100	29,920	0.1	90	26,928	0.1	2,992	10	19.01
電線・銅帯	575,503	99.8	574,106	1.4	89.4	514,463	1.3	59,643	10.4	112.1138
低圧ケーブル(VV・CV・EE・CE)	1,950,416	100	1,950,416	4.6	90.1	1,756,636	4.6	193,780	9.9	159.9888
耐火・低圧ケーブル(FP)	362,796	100	362,796	0.8	89.9	326,212	0.8	36,584	10.1	22.9544
EM低圧通信ケーブル	0	0	0	0.0	0	0	0.0	0	0	74.9574
配分電盤	1,197,800	100	1,197,800	2.8	90	1,078,020	2.8	119,780	10	37.238
ホームコントローラー	0	0	0	0.0	0	0	0.0	0	0	0
発電機	710,000	100	710,000	1.7	90	639,000	1.7	71,000	10	0
直流電源装置	193,000	100	193,000	0.5	90	173,700	0.5	19,300	10	2.87
蓄電池	12,000	100	12,000	0.0	90	10,800	0.0	1,200	10	3.82
照明(トラフ・笠付・V型)線ぴ	0	0	0	0.0	0	0	0.0	0	0	61.5672
照明(埋込・下面解放)システム天井	0	0	0	0.0	0	0	0.0	0	0	115.0158
照明(ダウンライト・水銀・ナトリウム)	0	0	0	0.0	0	0	0.0	0	0	114.818
照明(誘導灯)	54,800	100	54,800	0.1	90	49,320	0.1	5,480	10	20.929
照明(蛍光・白熱)	0	0	0	0.0	0	0	0.0	0	0	25.991

総 括 表

2008年11月21日

道後温泉記念館

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
照明(コーナー・ウォールライト)	0	0	0	0.0	0	0	0.0	0	0	1,582
電気時計	45,000	100	45,000	0.1	90	40,500	0.1	4,500	10	1
電話機器	0	0	0	0.0	0	0	0.0	0	0	0
弱電設備その他	0	0	0	0.0	0	0	0.0	0	0	9.6
防災機器	1,832,910	111.2	2,037,910	4.8	100.1	1,834,119	4.8	203,791	10	63,567
車路管制・調整費	13,209	100	13,209	0.0	90	11,883	0.0	1,326	10	4,301
立会検査・調整費	10,000	100	10,000	0.0	90	9,000	0.0	1,000	10	0
運搬費・天井開口費	30,000	100	30,000	0.1	90	27,000	0.1	3,000	10	0
塗装工事(代価)	3,302	100	3,302	0.0	90.1	2,974	0.0	328	9.9	0
雑費	0	0	372,496	0.9	0	329,122	0.9	43,374	11.6	0
労務費	23,389,862	100	23,389,862	55.0	90	21,050,878	54.9	2,338,984	10	0
工事費	172,488	100.3	173,000	0.4	90	155,240	0.4	17,760	10.3	0
経費	0	0	10,142,000	23.9	0	9,219,510	24.1	922,490	9.1	0
【合計】	31,783,247		42,501,862			38,334,211		4,167,651	9.8	1,292.5385

総括表

2008年11月21日

1.コンセント設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
可とう電線管	88,776	100	88,776	1.4	89.8	79,695	1.4	9,081	10.2	37.191
ボックス	47,832	100	47,832	0.7	89.8	42,946	0.7	4,886	10.2	51.4
配線器具組合せ	896	100	896	0.0	90	806	0.0	90	10.1	0
配線器具(スイッチ類)	71,230	100	71,230	1.1	90	64,107	1.1	7,123	10	12.11
配線器具(コンセント)	7,886	100	7,886	0.1	90.1	7,104	0.1	782	9.9	7.336
電線・銅帯	337,500	99.3	335,256	5.2	89.4	301,643	5.2	33,613	10	62.102
低圧ケーブル(VV・CV・EE・CE)	515,160	100	515,160	8.0	89.9	463,251	7.9	51,909	10.1	40.184
雑費	0	0	57,964	0.9	0	51,330	0.9	6,634	11.4	0
労務費	3,806,846	100	3,806,846	58.8	90	3,426,162	58.6	380,684	10	0
経費	0	0	1,545,555	23.9	0	1,405,042	24.1	140,513	9.1	0
【金額合計】	4,876,126		6,477,401			5,842,086		635,315	9.8	210.323

総括表

2008年11月21日

2.照明器具設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
照明(トラフ・笠付・V型)線ぴ	0	0	0	0.0	0	0	0.0	0	0	61.5672
照明(埋込・下面解放)システム天井	0	0	0	0.0	0	0	0.0	0	0	115.0158
照明(ダウンライト・水銀・ナトリウム)	0	0	0	0.0	0	0	0.0	0	0	114.818
照明(誘導灯)	0	0	0	0.0	0	0	0.0	0	0	19.495
照明(蛍光・白熱)	0	0	0	0.0	0	0	0.0	0	0	25.991
照明(コーナー・ウォールライト)	0	0	0	0.0	0	0	0.0	0	0	1.582
雑費	0	0	1,000	0.0	0	0	0.0	1,000	100	0
労務費	6,126,289	100	6,126,289	76.1	90	5,513,660	76.0	612,629	10	0
経費	0	0	1,920,349	23.9	0	1,745,966	24.1	174,383	9.1	0
【金額合計】	6,126,289		8,047,638			7,259,626		788,012	9.8	338.469

総括表

2008年11月21日

3.電灯設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
可とう電線管	264,915	100	264,915	2.3	89.7	237,671	2.3	27,244	10.3	82.31
ボックス	36,596	100	36,596	0.3	90	32,926	0.3	3,670	10	23.4
レースウェイ	3,905	100	3,905	0.0	90.1	3,520	0.0	385	9.9	0.99
配線器具組合せ	15,630	100	15,630	0.1	90	14,067	0.1	1,563	10	4.063
配線器具(スイッチ類)	37,180	100	37,180	0.3	90	33,462	0.3	3,718	10	8.136
配線器具(その他)	23,920	100	23,920	0.2	90	21,528	0.2	2,392	10	18.4
電線・銅帯	238,003	100.4	238,850	2.1	89.4	212,820	2.1	26,030	10.9	50.0118
低圧ケーブル(VV・CV・EE・CE)	1,398,685	100	1,398,685	12.2	90.1	1,260,578	12.2	138,107	9.9	116.5558
耐火・低圧ケーブル(FP)	362,796	100	362,796	3.2	89.9	326,212	3.2	36,584	10.1	22.9544
EM低圧通信ケーブル	0	0	0	0.0	0	0	0.0	0	0	11.8224
照明(誘導灯)	54,800	100	54,800	0.5	90	49,320	0.5	5,480	10	1.434
雑費	0	0	123,723	1.1	0	110,346	1.1	13,377	10.8	0
労務費	6,155,401	100	6,155,401	53.8	90	5,539,861	53.6	615,540	10	0
経費	0	0	2,731,671	23.9	0	2,483,357	24.1	248,314	9.1	0
【金額合計】	8,591,831		11,448,072			10,325,668		1,122,404	9.8	340.0774

総括表

2008年11月21日

4.電灯コンセント設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
可とう電線管	969	100	969	0.0	89.5	867	0.0	102	10.5	0.465
ボックス	98,120	100	98,120	4.3	90	88,295	4.3	9,825	10	51.4
配線器具組合せ	14,610	100	14,610	0.6	90	13,149	0.6	1,461	10	2.689
配線器具(スイッチ類)	14,060	100	14,060	0.6	90	12,654	0.6	1,406	10	3.38
配線器具(コンセント)	45,469	100	45,469	2.0	90	40,927	2.0	4,542	10	23.297
低圧ケーブル(VV・CV・EE・CE)	36,448	100	36,448	1.6	89.7	32,696	1.6	3,752	10.3	3.219
雑費	0	0	5,324	0.2	0	4,294	0.2	1,030	19.4	0
労務費	1,528,545	100	1,528,545	66.8	90	1,375,691	66.6	152,854	10	0
経費	0	0	546,523	23.9	0	496,707	24.1	49,816	9.1	0
【金額合計】	1,738,221		2,290,068			2,065,280		224,788	9.8	84.45

総括表

2008年11月21日

5.自動火災報知設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
可とう電線管	53,428	100	53,428	1.0	89.5	47,846	1.0	5,582	10.4	25.262
ボックス	17,456	100	17,456	0.3	90.2	15,738	0.3	1,718	9.8	8.4
プルボックス	1,170	100	1,170	0.0	90	1,053	0.0	117	10	0.275
EM低圧通信ケーブル	0	0	0	0.0	0	0	0.0	0	0	57.0726
配分電盤	408,000	100	408,000	7.7	90	367,200	7.7	40,800	10	11
ホームコントローラー	0	0	0	0.0	0	0	0.0	0	0	0
電話機器	0	0	0	0.0	0	0	0.0	0	0	0
防災機器	930,410	100	930,410	17.5	90	837,369	17.5	93,041	10	36.535
車路管制・調整費	13,209	100	13,209	0.3	90	11,883	0.3	1,326	10	4.301
雑費	0	0	37,327	0.7	0	33,132	0.7	4,195	11.2	0
労務費	2,585,505	100	2,585,505	48.6	90	2,326,955	48.5	258,550	10	0
経費	0	0	1,268,220	23.9	0	1,153,021	24.1	115,199	9.1	0
【金額合計】	4,009,178		5,314,725			4,794,197		520,528	9.8	142.8456

総 括 表

2008年11月21日

6.幹線動力設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
電線管	3,261	100.1	3,265	0.1	90.1	2,937	0.1	328	10.1	1.6632
可とう電線管	204,380	100	204,380	4.2	90	183,942	4.2	20,438	10	19.235
ケーブルラック本体	118,680	100	118,680	2.5	90	106,812	2.5	11,868	10	67.504
ケーブルラック接続部材	46,500	100	46,500	1.0	90	41,850	1.0	4,650	10	6.5049
配線器具(その他)	6,000	100	6,000	0.1	90	5,400	0.1	600	10	0.61
低圧ケーブル(VV・CV・EE・GE)	123	100	123	0.0	90.2	111	0.0	12	9.8	0.03
配分電盤	789,800	100	789,800	16.4	90	710,820	16.3	78,980	10	26.238
弱電設備その他	0	0	0	0.0	0	0	0.0	0	0	9.6
塗装工事(代価)	3,302	100	3,302	0.1	90.1	2,974	0.1	328	9.9	0
雑費	0	0	120,950	2.5	0	108,052	2.5	12,898	10.7	0
労務費	2,378,070	100	2,378,070	49.3	90	2,140,263	49.2	237,807	10	0
経費	0	0	1,150,705	23.9	0	1,045,984	24.1	104,721	9.1	0
【金額合計】	3,550,116		4,821,775			4,349,145		472,630	9.8	131.3851

総括表

2008年11月21日

7.連動制御設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
可とう電線管	5,244	100	5,244	0.4	89.5	4,692	0.4	552	10.5	2.604
ボックス	2,048	100	2,048	0.2	89.8	1,840	0.2	208	10.2	1.6
EM低圧通信ケーブル	0	0	0	0.0	0	0	0.0	0	0	6.0624
電気時計	45,000	100	45,000	3.5	90	40,500	3.5	4,500	10	1
防災機器	477,500	100	477,500	37.4	90	429,750	37.4	47,750	10	12.432
雑費	0	0	12,208	1.0	0	10,628	0.9	1,580	12.9	0
労務費	428,941	100	428,941	33.6	90	386,047	33.6	42,894	10	0
経費	0	0	304,285	23.9	0	276,590	24.1	27,695	9.1	0
【金額合計】	958,733		1,275,226			1,150,047		125,179	9.8	23.6984

総 括 表

2008年11月21日

8.自家発電設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
発電機	710,000	100	710,000	66.4	90	639,000	66.4	71,000	10	0
運搬費・天井開口費	30,000	100	30,000	2.8	90	27,000	2.8	3,000	10	0
雑費	0	0	1,000	0.1	0	0	0.0	1,000	100	0
工事費	72,488	100.7	73,000	6.8	90	65,240	6.8	7,760	10.6	0
経費	0	0	255,086	23.9	0	231,556	24.1	23,530	9.2	0
【金額合計】	812,488		1,069,086			962,796		106,290	9.9	0

總 括 表

2008年11月21日

9.直流電源設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
直流電源装置	193,000	100	193,000	56.3	90	173,700	56.2	19,300	10	2.87
蓄電池	12,000	100	12,000	3.5	90	10,800	3.5	1,200	10	0.5
労務費	55,913	100	55,913	16.3	90	50,322	16.3	5,591	10	0
経費	0	0	81,790	23.9	0	74,360	24.1	7,430	9.1	0
【金額合計】	260,913		342,703			309,182		33,521	9.8	3.37

総括表

2008年11月21日

10.太陽光発電設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
蓄電池	0	0	0	0.0	0	0	0.0	0	0	3.32
防災機器	630,000	100	630,000	44.5	90	567,000	44.4	63,000	10	14.6
立会検査・調整費	10,000	100	10,000	0.7	90	9,000	0.7	1,000	10	0
雑費	0	0	13,000	0.9	0	11,340	0.9	1,660	12.8	0
労務費	324,352	100	324,352	22.9	90	291,917	22.9	32,435	10	0
工事費	100,000	100	100,000	7.1	90	90,000	7.0	10,000	10	0
経費	0	0	337,816	23.9	0	306,927	24.1	30,889	9.1	0
【金額合計】	1,064,352		1,415,168			1,276,184		138,984	9.8	17.92