

総 括 表

2008年11月21日

〇〇会社保養所新築工事

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
鋼管	41,898	120	50,277	0.1	100	41,912	0.1	8,365	16.6	9.144
ステンレス鋼管	169,646	120	203,574	0.4	100	169,707	0.4	33,867	16.6	23.744
塩化ビニル管	689,587	120	827,507	1.8	100	689,675	1.8	137,832	16.7	76.653
バルブ・ストレーナ	110,980	120	133,176	0.3	100	110,980	0.3	22,196	16.7	1.68
トラップ・排水・通気金具	244,790	120	293,748	0.6	100	244,790	0.6	48,958	16.7	8.49
防振継手・フレキシブルジョイント	24,550	120	29,460	0.1	100	24,550	0.1	4,910	16.7	0.43
ポンプ	57,500	120	69,000	0.1	100	57,500	0.1	11,500	16.7	1.2
衛生陶器	710,800	120	852,960	1.9	100	710,800	1.9	142,160	16.7	27.26
水栓金具	105,724	120	126,869	0.3	100	105,724	0.3	21,145	16.7	4.03
ガス湯沸器	1,341,700	120	1,610,040	3.5	100	1,341,700	3.5	268,340	16.7	0.72
水槽類	13,700	120	16,440	0.0	100	13,700	0.0	2,740	16.7	0.35
パッケージエアコン	11,973,000	120	14,367,600	31.2	100	11,973,000	31.2	2,394,600	16.7	25.72
送風機	108,000	120	129,600	0.3	100	108,000	0.3	21,600	16.7	1.02
換気扇	279,160	120	334,992	0.7	100	279,160	0.7	55,832	16.7	8.43
ダンプ・排煙口	18,820	120	22,584	0.1	100	18,820	0.1	3,764	16.7	0.84
浄化槽	556,000	120	667,200	1.5	100	556,000	1.5	111,200	16.7	0
消火設備	1,808,880	120	2,170,656	4.7	100	1,808,880	4.7	361,776	16.7	6.92
桝類	343,160	120	411,792	0.9	100	343,160	0.9	68,632	16.7	2.16
運搬・搬入・機械	2,350,000	120	2,820,000	6.1	100	2,350,000	6.1	470,000	16.7	0
土工・コンクリート工事	4,000,000	120	4,800,000	10.4	100	4,000,000	10.4	800,000	16.7	0
保温工事(配管・弁類/グラスウール)(代価)	119,930	120	143,916	0.3	100	119,930	0.3	23,986	16.7	0
雑費	0	0	965,616	2.1	0	712,161	1.9	253,455	26.3	0
労務費	3,574,550	120	4,289,460	9.3	100	3,574,550	9.3	714,910	16.7	0
工事費	7,993	999.9	557,993	1.2	999.9	462,845	1.2	95,148	17.1	0
経費	0	0	10,109,000	22.0	0	8,538,106	22.3	1,570,894	15.5	0

総 括 表

2008年11月21日

〇〇会社保養所新築工事

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
【合計】	28,650,368		46,003,460			38,355,650		7,647,810	16.6	198.791

総 括 表

2008年11月21日

1.給水設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
ステンレス鋼管	123,963	120	148,755	7.4	100	123,989	7.4	24,766	16.6	17.611
塩化ビニル管	27,277	120	32,738	1.6	100.1	27,311	1.6	5,427	16.6	7.099
バルブ・ストレーナ	89,920	120	107,904	5.3	100	89,920	5.4	17,984	16.7	1.3
防振継手・フレキシブルジョイント	18,740	120	22,488	1.1	100	18,740	1.1	3,748	16.7	0.22
柵類	13,440	120	16,128	0.8	100	13,440	0.8	2,688	16.7	2.16
保温工事(配管・弁類/ガラスウール)(代価)	119,930	120	143,916	7.1	100	119,930	7.2	23,986	16.7	0
雑費	0	0	371,071	18.4	0	297,788	17.8	73,283	19.8	0
労務費	511,020	120	613,224	30.4	100	511,020	30.6	102,204	16.7	0
工事費	0	0	119,000	5.9	0	98,325	5.9	20,675	17.4	0
経費	0	0	443,807	22.0	0	372,381	22.3	71,426	16.1	0
【金額合計】	904,290		2,019,031			1,672,844		346,187	17.1	28.39

総括表

2008年11月21日

2.給湯設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
ステンレス鋼管	45,683	120	54,819	8.6	100.1	45,718	8.8	9,101	16.6	6.133
バルブ・ストレーナ	21,060	120	25,272	4.0	100	21,060	4.0	4,212	16.7	0.38
防振継手・フレキシブルジョイント	5,810	120	6,972	1.1	100	5,810	1.1	1,162	16.7	0.21
ポンプ	57,500	120	69,000	10.8	100	57,500	11.1	11,500	16.7	1.2
水槽類	13,700	120	16,440	2.6	100	13,700	2.6	2,740	16.7	0.35
雑費	0	0	113,497	17.8	0	84,750	16.3	28,747	25.3	0
労務費	149,069	120	178,883	28.0	100	149,069	28.7	29,814	16.7	0
工事費	0	0	33,000	5.2	0	26,495	5.1	6,505	19.7	0
経費	0	0	140,239	22.0	0	115,712	22.3	24,527	17.5	0
【金額合計】	292,822		638,122			519,814		118,308	18.5	8.273

総 括 表

2008年11月21日

3.排水設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
鋼管	41,898	120	50,277	0.9	100	41,912	0.9	8,365	16.6	9.144
塩化ビニル管	662,310	120	794,769	14.7	100	662,364	14.7	132,405	16.7	69.554
トラップ・排水・通気金具	244,790	120	293,748	5.4	100	244,790	5.4	48,958	16.7	8.49
桝類	329,720	120	395,664	7.3	100	329,720	7.3	65,944	16.7	0
雑費	0	0	407,542	7.5	0	329,623	7.3	77,919	19.1	0
労務費	1,563,704	120	1,876,445	34.7	100	1,563,704	34.7	312,741	16.7	0
工事費	0	0	398,000	7.4	0	330,832	7.3	67,168	16.9	0
経費	0	0	1,187,522	22.0	0	1,003,050	22.3	184,472	15.5	0
【金額合計】	2,842,422		5,403,967			4,505,995		897,972	16.6	87.188

総括表

2008年11月21日

4.浄化槽設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
浄化槽	556,000	120	667,200	6.3	100	556,000	6.3	111,200	16.7	0
運搬・搬入・機械	2,350,000	120	2,820,000	26.5	100	2,350,000	26.4	470,000	16.7	0
土工・コンクリート工事	4,000,000	120	4,800,000	45.1	100	4,000,000	45.0	800,000	16.7	0
雑費	0	0	12,807	0.1	0	0	0.0	12,807	100	0
工事費	7,993	100	7,993	0.1	90	7,193	0.1	800	10	0
経費	0	0	2,339,561	22.0	0	1,979,559	22.3	360,002	15.4	0
【金額合計】	6,913,993		10,647,561			8,892,752		1,754,809	16.5	0

総 括 表

2008年11月21日

5.ガス設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
ガス湯沸器	1,341,700	120	1,610,040	77.0	100	1,341,700	77.0	268,340	16.7	0.72
雑費	0	0	5,960	0.3	0	0	0.0	5,960	100	0
労務費	12,960	120	15,552	0.7	100	12,960	0.7	2,592	16.7	0
経費	0	0	459,577	22.0	0	387,900	22.3	71,677	15.6	0
【金額合計】	1,354,660		2,091,129			1,742,560		348,569	16.7	0.72

総括表

2008年11月21日

6.換気設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
送風機	108,000	120	129,600	14.1	100	108,000	14.2	21,600	16.7	1.02
換気扇	279,160	120	334,992	36.3	100	279,160	36.8	55,832	16.7	8.43
ダンプ・排煙口	18,820	120	22,584	2.5	100	18,820	2.5	3,764	16.7	0.84
雑費	0	0	10,824	1.2	0	0	0.0	10,824	100	0
労務費	184,485	120	221,382	24.0	100	184,485	24.3	36,897	16.7	0
経費	0	0	202,755	22.0	0	169,077	22.3	33,678	16.6	0
【金額合計】	590,465		922,137			759,542		162,595	17.6	10.29

総括表

2008年11月21日

7.衛生器具設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
衛生陶器	710,800	120	852,960	39.7	100	710,800	40.0	142,160	16.7	27.26
水栓金具	105,724	120	126,869	5.9	100	105,724	6.0	21,145	16.7	4.03
雑費	0	0	21,171	1.0	0	0	0.0	21,171	100	0
労務費	563,220	120	675,864	31.4	100	563,220	31.7	112,644	16.7	0
経費	0	0	472,249	22.0	0	395,083	22.3	77,166	16.3	0
【金額合計】	1,379,744		2,149,113			1,774,827		374,286	17.4	31.29

総 括 表

8.消火器具設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
消火設備	1,808,880	120	2,170,656	72.6	100	1,808,880	72.7	361,776	16.7	6.92
雑費	0	0	12,344	0.4	0	0	0.0	12,344	100	0
労務費	124,560	120	149,472	5.0	100	124,560	5.0	24,912	16.7	0
経費	0	0	656,981	22.0	0	553,630	22.3	103,351	15.7	0
【金額合計】	1,933,440		2,989,453			2,487,070		502,383	16.8	6.92

総 括 表

2008年11月21日

9.空調機器設備

名称	基準金額	見積率	提出金額	全体比	原価率	原価金額	全体比	粗利	粗利率	人工数
パッケージエアコン	11,973,000	120	14,367,600	75.0	100	11,973,000	74.8	2,394,600	16.7	25.72
雑費	0	0	10,400	0.1	0	0	0.0	10,400	100	0
労務費	465,532	120	558,638	2.9	100	465,532	2.9	93,106	16.7	0
経費	0	0	4,206,309	22.0	0	3,561,714	22.3	644,595	15.3	0
【金額合計】	12,438,532		19,142,947			16,000,246		3,142,701	16.4	25.72